

Addendum No. 1
TO THE
PROJECT MANUAL AND DRAWINGS
FOR
Birdville Independent School District

November 23.2010

Stage Lighting Replacement @ 5 MS:

**Haltom Middle School
North Richland Middle School
Richland Middle School
North Oaks Middle School
Watauga Middle School**



Image Engineering Group, Ltd.
635 Westport Parkway, Suite 300
Grapevine, TX 76051
(817) 410-2858 Fax (817) 251-8411

1.01 GENERAL:

- A. This Addendum modifies the drawings and project manuals, dated November 11, 2010 as noted within and shall become part of the Contract Documents.
- B. Bidder shall acknowledge receipt of this addendum in the space provided on the bid form. Failure to do so may subject bidder to disqualification.
- C. Reference the attached **Sign-In sheet from pre-proposal meeting held November 22, 2010.**
- D. Reference the attached **Plan holder list.**
- E. Owner's contingency allowance indicated in specification section 01210, part 3.03, is to be included in proposal amount.
- F. Walk thru of the 5 campuses will be performed on Wednesday November 24, 2010 starting at 8:00 AM at Watauga MS.

1.02 SPECIFICATIONS:

- A. Section 00020-1, Request for Competitive Sealed Proposals:
 - 1. Delete the following: "Proposal Receipt Date and Time: Thursday, December 01, 2010, 2:00PM."
 - 2. Add the following: "Proposal Receipt Date and Time: Tuesday, January 11, 2011, 2:00PM."
- B. Proposal Form:
 - 1. Delete the entire proposal form in its entirety and replace with attached revised **Proposal Form.**

1.03 CONTRACT DRAWINGS:

- A. **No Items**

1.04 CLARIFICATIONS:

A. **No Items**

End of Addendum 1



BISD-STAGE LIGHTING REPLACEMENT @ 5 MS

ADD #1

# SETS	ORDERED	COMPANY	CONTACT	EMAIL	ADDRESS	CITY	STATE	ZIP	PHONE	FAX
1	11/17/2010	MORGAN ELECTRIC			P.O. BOX 738	KELLER	TX	76244	817-431-9794	

**BIRDVILLE ISD
STAGE LIGHTING REPLACEMENTS AT FIVE MS:**

**HALTOM MIDDLE SCHOOL
NORTH RICHLAND MIDDLE SCHOOL
NORTH OAKS MIDDLE SCHOOL
RICHLAND MIDDLE SCHOOL
WATAUGA MIDDLE SCHOOL**

PROPOSAL, COMPLETE:

BASE PROPOSAL

The Sum of _____ Dollars
and _____ Cents
(\$ _____).
The cost of all bonds, insurance and guarantee is included in my proposal prices.

ALTERNATE PROPOSAL no. 1

The Sum of _____ Dollars
and _____ Cents
(\$ _____).
Unit cost for one typical campus, for the provision of the theatrical Light Battens as indicated on the plans, including all required material for the installation of, and excluding labor for installation.

ALTERNATE PROPOSAL no. 2

The Sum of _____ Dollars
and _____ Cents
(\$ _____).
Unit cost for one typical campus, for total required labor for the complete installation of the theatrical Light Battens,

TIME OF COMPLETION:

The cost of all bonds, insurance and guarantee is included in my proposal prices. Start date for work is **MAY 28, 2011**. All work must be completed by **AUGUST 01, 2011**.

Acknowledge Addendum #1 _____

Acknowledge Addendum #2 _____

Acknowledge Addendum #3 _____

Acknowledge Addendum #4 _____

Signature: _____

Company: _____

Telephone Number: _____

Note: The prices shown above are to be based on **STAGE LIGHTING REPLACEMENTS @ FIVE MIDDLE SCHOOLS** portion of project only and is not contingent on being awarded a contract for any other work.



Image Engineering Group, Ltd.
 635 Westport Pkwy, Suite 300
 Grapevine, Texas 76051
 817-410-2858 (Metro)
 817-251-8411 (Fax)

**2005 BOND PROP II YEAR 5:
 STAGE LIGHTING REPLACEMENT @ 5 MS:**

**HALTOM MIDDLE SCHOOL
 NORTH OAKS MIDDLE SCHOOL
 NORTH RICHLAND MIDDLE SCHOOL
 RICHLAND MIDDLE SCHOOL
 WATAUGA MIDDLE SCHOOL**

**Thursday, November 22, 2010
 Birdville Independent School District
 PRE-PROPOSAL CONFERENCE – SIGN IN SHEET**

INDIVIDUAL	COMPANY NAME	EMAIL ADDRESS	PHONE #	FAX #
Donny Brown	IEG, LTD.	dbrown@iegltd.com	817-410-2858	817-251-8411
John Hughes	BISD	John.hughes@birdville.schools.net	817-547-5844	817-831-5856
Velton French	Stovall Electric	vfrench@stovallcorp.com	817-572-0132	817-561-12620
Brad Hawkins	Morgan Electric	Brad@morgan-electric.com	817-431-9794	817-431-0732
James Neyman	Neyman Electric	jneyman@neymanelectric.com	817-431-6599	817-431-6599
Grayson Anderson	G2 Contractors	grayson@g2contractors.com	817-939-6226	866-641-2937
Rodney Riddy	ESP of Texas	www.esp-texas.com	817-267-7248	817-571-1530
Les Sager	Morgan Electric	les@morgan-electric.com	817-431-9794	817-571-1530
Woody Pyeatt	AV Pro Inc.	woody@avpro-inc.com	972-223-8899	972-223-8825
Bill Barrow	BISD			
Richard Goolsby	BISD			